



AA Code
Proposal for Khadamati

Technical Implementation Proposal & Preliminary Quotation

We propose building Khadamati as a phased service marketplace with a shared backend, one mobile application for customers and craftsmen, and a responsive web platform for administration and store/business operations.

1. Recommended Solution Structure

Component	Proposed direction
Mobile application	Cross-platform iOS and Android app with role-based customer and craftsman experiences.
Web platform	Responsive admin and store dashboards for operations, controls, and reporting.
Shared backend	Centralized business logic, database, notifications, payments, and platform records.

2. How We Plan to Handle the Platform

- **User roles and access:** Separate customer, craftsman, store, and admin experiences with centrally controlled permissions.
- **Booking workflow:** Customers create bookings, providers respond, and the system tracks progress from request to completion.
- **Location and verification:** Customer location, provider arrival checks, and QR/OTP confirmation support service verification.
- **Payments and records:** The selected provider is integrated and the platform keeps clear internal transaction and commission records.
- **Admin operations:** Admin tools manage approvals, categories, monitoring, disputes, and general platform oversight.

3. Intended Technology Stack

Mobile	Flutter
Web	Next.js / React
Backend	Supabase + PostgreSQL
Notifications	Firebase Cloud Messaging / email / SMS as needed
Maps & location	Map provider integration

4. Preliminary Project Range

General range

\$4,500 – \$5,500

This is a general commercial range for the initial core version of the platform, subject to final scope alignment. Third-party services, gateway fees, hosting, and other external operating expenses are not included.

- Mobile application for customers and craftsmen
- Admin and store web platform
- Shared backend implementation
- Core booking, verification, payment, and management flows
- Initial deployment and handover

Recommendation

Start with a focused and launchable first version, then expand the platform based on validated business priorities. This keeps the project practical, cost-aware, and ready for future growth.